Contract A300.110 - Bid Tabulation

ITEMS

D'Annunzio & Sons, Inc.

A.P. Construction, Inc.

Company, Inc.

Gardner M. Bishop Inc.

IEW Construction Group, Inc

Creamer-Sanzari

Union Paving and Const. Co., Inc.

H&G Contractors, INC.

Agate Construction Co., Inc.

Sparwick Contracting Inc.

Engineer's Estimate

Item No.

Unit Code

QTY UNIT DESCRIPTION

RATE AMOUNT

RATE AMOUNT

RATE AMOUNT

RATE AMOUNT

RATE AMOUNT

RATE AMOUNT

RATE AMOUNT

RATE AMOUNT

RATE AMOUNT

RATE AMOUNT

RATE AMOUNT

1DO1LAY

=

L.S. |Construction Layout

$50,000.00 $50,000.00

$111,000.00 $111,000.00

$10,000.00 $10,000.00

$1.00 $1.00

$18,910.52 $18,910.52

$2,000.00 $2,000.00

$20,000.00 $20,000.00

$50,000.00 $50,000.00

$1,000.00 $1,000.00

$25,000.00 $25,000.00

$42,000.00 $42,000.00

1D10MOB

=

L.S. |Mobilization

$450,000.00 $450,000.00

$400,000.00 $400,000.00

$276,000.00 $276,000.00

$365,000.00 $365,000.00

$246,933.08 $246,933.08

$45,000.00 $45,000.00

$325,000.00 $325,000.00

$500,000.00 $500,000.00

$260,000.00 $260,000.00

$1,104,000.00| $1,104,000.00

$400,000.00 $400,000.00

1HFPOO1

Fuel Price Adjustment
(This is a NO BID, Lump
Sum item for this contract.
The Lump Sum price is
$1,000. Enter a Unit Price
of $1,000 as your bid item
for this item.)

$1,000.00 $1,000.00

$1,000.00 $1,000.00

$1,000.00 $1,000.00

$1,000.00 $1,000.00

$1,000.00 $1,000.00

$1,000.00 $1,000.00

$1,000.00 $1,000.00

$1,000.00 $1,000.00

$1,000.00 $1,000.00

$1,000.00 $1,000.00

$1,000.00 $1,000.00

2B10CPR

Removal of Concrete
3,185.00| S.Y. |Pavement

$135.00 $429,975.00

$234.00 $745,290.00

$150.00 $477,750.00

$300.00 $955,500.00

$110.57 $352,165.45

$145.00 $461,825.00

$100.00 $318,500.00

$150.00 $477,750.00

$40.00 $127,400.00

$75.00 $238,875.00

$35.00 $111,475.00

3B25SUP

Superpave Hot Mix Asphalt

09| Ton 12.5H 76 Surface Course

$750.00 $74,250.00

$325.00 $32,175.00

$300.00 $29,700.00

$300.00 $29,700.00

$385.84 $38,198.16

$305.00 $30,195.00

$300.00 $29,700.00

$350.00 $34,650.00

$300.00 $29,700.00

$275.00 $27,225.00

$90.00 $8,910.00

3D08PCP

Portland Cement Concrete

1.350.00| S.Y. Pavement, 8" Thick

$325.00 $438,750.00

$517.00 $697,950.00

$350.00 $472,500.00

$325.00 $438,750.00

$301.60 $407,160.00

$200.00 $270,000.00

$280.00 $378,000.00

$250.00 $337,500.00

$375.00 $506,250.00

$120.00 $162,000.00

$80.00 $108,000.00

3D10PCP

Portland Cement Concrete

1,840.00| S.v. Pavement, 10" Thick

$360.00 $662,400.00

$596.00| $1,096,640.00

$420.00 $772,800.00

$500.00 $920,000.00

$381.70 $702,328.00

$210.00 $386,400.00

$360.00 $662,400.00

$300.00 $552,000.00

$510.00 $938,400.00

$200.00 $368,000.00

$100.00 $184,000.00

3E07PMR

Pavement Removal, 2"
805| S.Y. |Depth

$65.00 $52,325.00

$36.00 $28,980.00

$40.00 $32,200.00

$100.00 $80,500.00

$49.61 $39,936.05

$40.00 $32,200.00

$60.00 $48,300.00

$75.00 $60,375.00

$25.00 $20,125.00

$36.00 $28,980.00

$7.00 $5,635.00

3HO1PSR

Concrete Pavement Spall
15,530.00| S.F. |Repair

$80.00| $1,242,400.00

$49.00 $760,970.00

$40.00 $621,200.00

$75.00 $1,164,750.00

$86.69| $1,346,295.70

$65.00f $1,009,450.00

$45.00 $698,850.00

$30.00 $465,900.00

$50.00 $776,500.00

$45.00 $698,850.00

$50.00 $776,500.00

10

5C05NG1

New Inlet Frame & Grate,
1| Each [Type G-1

$1,200.00 $1,200.00

$4,000.00 $4,000.00

$400.00 $400.00

$2,000.00 $2,000.00

$1,909.22 $1,909.22

$1,000.00 $1,000.00

$1,500.00 $1,500.00

$1,500.00 $1,500.00

$5,000.00 $5,000.00

$1,200.00 $1,200.00

$1,500.00 $1,500.00

11

5CO5NG3

New Inlet Frame & Grate,
1| Each |Type G-3

$1,500.00 $1,500.00

$4,000.00 $4,000.00

$700.00 $700.00

$2,300.00 $2,300.00

$3,223.91 $3,223.91

$1,500.00 $1,500.00

$1,500.00 $1,500.00

$1,500.00 $1,500.00

$5,000.00 $5,000.00

$1,300.00 $1,300.00

$1,300.00 $1,300.00

12

5F01VCC

75| L.F. |Concrete Curb, Type C

$200.00 $15,000.00

$36.00 $2,700.00

$50.00 $3,750.00

$250.00 $18,750.00

$88.87 $6,665.25

$30.00 $2,250.00

$65.00 $4,875.00

$50.00 $3,750.00

$40.00 $3,000.00

$40.00 $3,000.00

$25.00 $1,875.00

13

5Q02FOB

Furnish Field Office, Type
1| Each |B

$60,000.00 $60,000.00

$12,000.00 $12,000.00

$40,000.00 $40,000.00

$15,000.00 $15,000.00

$40,378.07 $40,378.07

$30,000.00 $30,000.00

$75,000.00 $75,000.00

$15,000.00 $15,000.00

$30,000.00 $30,000.00

$9,000.00 $9,000.00

$30,000.00 $30,000.00

14

5Q02MFB

Maintain Field Office, Type
22| Month |B

$2,300.00 $50,600.00

$2,000.00 $44,000.00

$1,700.00 $37,400.00

$1,000.00 $22,000.00

$2,315.03 $50,930.66

$2,000.00 $44,000.00

$2,500.00 $55,000.00

$2,500.00 $55,000.00

$2,000.00 $44,000.00

$1,700.00 $37,400.00

$1,800.00 $39,600.00

15

ST11TIL

Install Treadle Frame and
25| Each |Pad, with Drain

$7,000.00 $175,000.00

$25,000.00 $625,000.00

$4,000.00 $100,000.00

$3,000.00 $75,000.00

$8,533.78 $213,344.50

$3,800.00 $95,000.00

$2,500.00 $62,500.00

$4,000.00 $100,000.00

$2,000.00 $50,000.00

$1,200.00 $30,000.00

$5,000.00 $125,000.00

16

ST12TIL

Demolish and Remove
62| Each [Treadle Frame and Pad

$5,000.00 $310,000.00

$2,200.00 $136,400.00

$100.00 $6,200.00

$5,000.00 $310,000.00

$1,995.65 $123,730.30

$2,500.00 $155,000.00

$3,500.00 $217,000.00

$600.00 $37,200.00

$300.00 $18,600.00

$400.00 $24,800.00

$3,000.00 $186,000.00

17

S5T13TIL

Demolish and Remove
Concrete Filled Treadle
6| Each |Frame

$7,000.00 $42,000.00

$3,000.00 $18,000.00

$100.00 $600.00

$5,000.00 $30,000.00

$2,993.47 $17,960.82

$2,400.00 $14,400.00

$4,500.00 $27,000.00

$700.00 $4,200.00

$500.00 $3,000.00

$400.00 $2,400.00

$2,000.00 $12,000.00

18

5W01CDhV

Cleaning Existing Storm

1,025.00] L.F. Drain, 12" to 48" Diameter

$45.00 $46,125.00

$7.00 $7,175.00

$10.00 $10,250.00

$25.00 $25,625.00

$11.02 $11,295.50

$5.00 $5,125.00

$20.00 $20,500.00

$20.00 $20,500.00

$10.00 $10,250.00

$15.00 $15,375.00

$15.00 $15,375.00

19

6A00063

3/4" Rigid Metallic Conduit
100| L.F. |in Concrete

$130.00 $13,000.00

$120.00 $12,000.00

$40.00 $4,000.00

$125.00 $12,500.00

$47.40 $4,740.00

$40.00 $4,000.00

$60.00 $6,000.00

$430.00 $43,000.00

$45.00 $4,500.00

$200.00 $20,000.00

$25.00 $2,500.00

20

6A01RMC

1" Rigid Metallic Conduit in
200| L.F. |Concrete

$140.00 $28,000.00

$120.00 $24,000.00

$42.00 $8,400.00

$130.00 $26,000.00

$49.61 $9,922.00

$41.00 $8,200.00

$60.00 $12,000.00

$430.00 $86,000.00

$50.00 $10,000.00

$200.00 $40,000.00

$28.00 $5,600.00

21

6AL10RMC

1-1/2" Rigid Meyallic
125| L.F. |Conduitin Concrete

$200.00 $25,000.00

$125.00 $15,625.00

$48.00 $6,000.00

$200.00 $25,000.00

$52.91 $6,613.75

$42.00 $5,250.00

$60.00 $7,500.00

$430.00 $53,750.00

$55.00 $6,875.00

$30.00 $3,750.00

$30.00 $3,750.00

22

6A00048

3" Rigid Metallic Conduit in
40| L.F. |Concrete

$270.00 $10,800.00

$160.00 $6,400.00

$65.00 $2,600.00

$250.00 $10,000.00

$71.66 $2,866.40

$60.00 $2,400.00

$100.00 $4,000.00

$475.00 $19,000.00

$70.00 $2,800.00

$215.00 $8,600.00

$45.00 $1,800.00

23

N610001

1| L.S. [Toll Plaza Electrical Work

$120,000.00 $120,000.00

$200,000.00 $200,000.00

$70,000.00 $70,000.00

$85,000.00 $85,000.00

$90,947.48 $90,947.48

$60,000.00 $60,000.00

$100,000.00 $100,000.00

$59,280.00 $59,280.00

$100,000.00 $100,000.00

$27,500.00 $27,500.00

$15,000.00 $15,000.00

24

6GO1LDI

67| Each Detector Loop Installation

$5,500.00 $368,500.00

$3,100.00 $207,700.00

$2,400.00 $160,800.00

$5,200.00 $348,400.00

$2,755.98 $184,650.66

$2,000.00 $134,000.00

$3,500.00 $234,500.00

$3,245.00 $217,415.00

$2,500.00 $167,500.00

$2,300.00 $154,100.00

$1,500.00 $100,500.00

25

8A20MPT

POLICE TRAFFIC
DIRECTORS (This is a NO-
BID, Lump Sum item for
this contract. The Lump
Sum price is $40,000.
Enter a Unit Price of
$40,000 as your bid for this
1| L.S. |item))

$40,000.00 $40,000.00

$40,000.00 $40,000.00

$40,000.00 $40,000.00

$40,000.00 $40,000.00

$40,000.00 $40,000.00

$40,000.00 $40,000.00

$40,000.00 $40,000.00

$40,000.00 $40,000.00

$40,000.00 $40,000.00

$40,000.00 $40,000.00

$40,000.00 $40,000.00

26

N8A0001

Furnishing Precast
Concrete Construction
360| L.F. |Barrier

$300.00 $108,000.00

$40.00 $14,400.00

$60.00 $21,600.00

$60.00 $21,600.00

$40.69 $14,648.40

$50.00 $18,000.00

$100.00 $36,000.00

$250.00 $90,000.00

$500.00 $180,000.00

$74.00 $26,640.00

$25.00 $9,000.00

27

N8A0002

Placing and Removing
Precast Concrete
20,340.00| L.F. |Construction Barrier

$100.00| $2,034,000.00

$20.00 $406,800.00

$50.00| $1,017,000.00

$20.00 $406,800.00

$12.09 $245,910.60

$15.00 $305,100.00

$50.00( $1,017,000.00

$5.00 $101,700.00

$25.00 $508,500.00

$15.00 $305,100.00

$15.00 $305,100.00

28

N8A0004

Portable Variable Message
20| Each Sign

$5,000.00 $100,000.00

$3,500.00 $70,000.00

$20,000.00 $400,000.00

$2,500.00 $50,000.00

$5,897.81 $117,956.20

$2,500.00 $50,000.00

$20,000.00 $400,000.00

$5,000.00 $100,000.00

$500.00 $10,000.00

$500.00 $10,000.00

$5,000.00 $100,000.00

29

8B00004

Placing and Removing
Portable Variable Message
80| Each |Sign

$500.00 $40,000.00

$750.00 $60,000.00

$400.00 $32,000.00

$100.00 $8,000.00

$655.13 $52,410.40

$1,500.00 $120,000.00

$500.00 $40,000.00

$750.00 $60,000.00

$500.00 $40,000.00

$225.00 $18,000.00

$500.00 $40,000.00

30

N8A0012

Furnishing Temporary
Impact Attenuator,
5| Each |Quadguard

$35,000.00 $175,000.00

$30,000.00 $150,000.00

$26,000.00 $130,000.00

$10,000.00 $50,000.00

$14,154.73 $70,773.65

$25,000.00 $125,000.00

$25,000.00 $125,000.00

$15,000.00 $75,000.00

$500.00 $2,500.00

$17,000.00 $85,000.00

$7,500.00 $37,500.00

31

N8A0013

Placing And Removing
Temporary Impact
61| Each |Attenuator, Quadguard

$700.00 $42,700.00

$3,700.00 $225,700.00

$100.00 $6,100.00

$2,700.00 $164,700.00

$3,849.68 $234,830.48

$1,500.00 $91,500.00

$5,000.00 $305,000.00

$500.00 $30,500.00

$5,000.00 $305,000.00

$2,000.00 $122,000.00

$2,200.00 $134,200.00

32

8B31MPT

Maintenance and
1| L.S. |Protection of Traffic

$1,709,475.00| $1,709,475.00

$994,000.00 $994,000.00

$480,000.00 $480,000.00

$1,020,000.00| $1,020,000.00

$480,231.72 $480,231.72

$41,625.00 $41,625.00

$1,300,000.00] $1,300,000.00

$2,250,000.00| $2,250,000.00

$936,000.00 $936,000.00

$2,679,000.00| $2,679,000.00

$200,000.00 $200,000.00

33

8B00005

Fabrication of Advance
Warning Construction
30| Each |Signs

$400.00 $12,000.00

$350.00 $10,500.00

$250.00 $7,500.00

$750.00 $22,500.00

$589.78 $17,693.40

$600.00 $18,000.00

$750.00 $22,500.00

$700.00 $21,000.00

$1,500.00 $45,000.00

$875.00 $26,250.00

$1,500.00 $45,000.00

34

8B00006

Advance Warning
80| Each |Construction Signs

$600.00 $48,000.00

$150.00 $12,000.00

$100.00 $8,000.00

$500.00 $40,000.00

$589.78 $47,182.40

$125.00 $10,000.00

$750.00 $60,000.00

$300.00 $24,000.00

$500.00 $40,000.00

$1,111.00 $88,880.00

$500.00 $40,000.00

TOTAL OF ABOVE ITEMS

$8,977,000.00

$7,176,405.00

$5,286,450.00

$6,786,376.00

$5,243,742.73

$3,619,420.00

$6,656,125.00

$5,988,470.00

$5,227,900.00

$6,433,225.00

$3,130,120.00




